OFFICE OF THE EXECUTIVE ENGINEER
KELO PROJECT SURVEY DIVISION RAIGARH (C.G.)

Memo No...3160/SAC/Kelo/ Raigarh, Dated 01/09/2017
To,

The Director

Directorate of Public Relation

Raipur (C.G.)

Sub:-  Publication of “Expression of Interest (EOI)” for thematic
development and beautification of areas below the kelo dam and
inspection  bungalow surrounding for improvement of
Environment and ecology of adjoining areas with suitable land
scaping work, construction of water body in old river and
drainage arrangement of Kelo Dam Raigarh, Distt-Raigarh
Chhattisgarh.

. ==00==

Please find enclosed herewith thirteen copies of notice for
“Expression of Interest (EOI)” for thematic development and beautification
of areas below the kelo dam and inspection bungalow surrounding for
improvement of Environment and ecology of adjoining areas with suitable
land scaping work, construction of water body in old river and drainage
arrangement of Kelo Dam Raigarh, Distt-Raigarh Chhattisgarh.

The proposal from consultancy agencies from all India level is
required to be invited, therefore is requested to please publish notice of
“Expression of Interest (EOI)” in at least 3 National and 3-State level Hindi
and English News papers before Date 11/09/2017
Encl:- As above. ,.4"4-—-";‘1!

Executive Engineer
Kelo Project Survey
‘ Division Raigarh (C.G.)
Endt. No 3161/SAC/Kelo/ Raigarh, Dated 01/09/2017
Copy forwarded to:-
(1) Secretary, Govt. of Chhattisgarh, Water Resources
Department Mantralaya, Raipur.
(2) Engineer-in-Chief, Water Resources Department
Chhattisgarh, Raipur
(3) Chief Engineer, Minimata (Hasdeo) Bango Project, Bilaspur
(C.G))
\/,‘ﬁ() ETMS Cell, State Centre, Raipur for uploading in the
website http: /wrd.cgeprocurement.gov.in.

(5) Superintending Engineers Kelo Project, Dam Circle Kharsia

Distt- Raigarh (C.G.) for information & necessary action
please.
Encl:- As Above.

Exécutive Engineer
Kelo Project Survey
Division Raigarh (C.G.)
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OFFICE OF THE CHIEF ENGINEER

MINIMATA (HASDEO) BANGO PROJECT BILASPUR (C.G.)
Notice No. 03./Kelo/ Raigarh/date 01/09/2017

EXPRESSION OF INTEREST (EOI)

Thematic development and beautification of areas below the kelo dam and
inspection bungalow surrounding for improvement of Environment and
ecology of adjoining areas with suitable land scaping work, construction of
water body in old river and drainage arrangement of Kelo Dam Raigarh,
Distt-Raigarh Chhattisgarh.

The expression of Interest is hereby invited from the leading consulting
firm/organization in India with their past experience for handling similar work
with Government organization for “Thematic development and beautification of
areas below the kelo dam and inspection bungalow surrounding for
improvement of Environment and ecology of adjoining areas with suitable land
scaping work, construction of water body in old river and drainage arrangement
of Kelo Dam Raigarh, Distt-Raigarh Chhattisgarh.”. Kelo dam with magnificent
water is a major dam in region. It is located on Raigarh-Ambikapur state
highway makes it an ideal choice of visit to national and international tourists.

Government of Chhattisgarh is interested to develop and beautify its
adjoining areas of about 10.50 Ha.to further enhance its tourist importance by
“Thematic development and beautification of areas below the kelo dam and
inspection bungalow surrounding for improvement of Environment and ecology
of adjoining areas with suitable land scaping work, construction of water body in
old river and drainage arrangement of Kelo Dam Raigarh”

The EOI would be evaluated and shortlist of qualified organization would
be prepared. The short-listed organization will be supplied request for proposal
(RFP) including Terms of Reference (TOR) and will be given opportunity to
submit the proposal.

The interested consulting firms/organization should furnish full
information about their relevant activities, supported by documentary proof,
describing their expert staff, office strength financial turnover for last 5 years.
Application:

1 Interested agencies have to submit their proposal with non refundable cost of
application for as Rs 5000.00 in the form of D.D. in favour of “Executive
Engineer, Kelo Project Survey Division, Raigarh Chhattisgarh” through speed
post/Registered post A/D to the Chief Engineer Minimata (Hasdeo) Bango
Project Bilaspur (C.G.)

[A] Last date for submission of EOI documents — 03/10/2017 till 5:30 PM
[B] Date of opening of EOI proposal document - 05/10/2017 at 3:30 PM

2. Further details regarding the project, can be viewed on sub portal of water

Resources Department, Chhattisgarh website
http:\wrd.cgeprocurement.gov.in from date - 11/09/2017
3. If considered necessary, the eligible organizations shall be called for making a

Presentation along with details at short notice.

4. All the right to reject any or all the responses received, without assigning any

reason whatsoever, is reserved.

S. Expression of Interest submitted personally will not be accepted.

Executive Engineer
Kelo Project Survey Division Raigarh (C.G.)
for Chief Engineer
Minimata (Hasdeo) Bango Project Bilaspur (C.G.)



GOVERNMENT OF CHHATTISGARH
WATER RESOURCES DEPARTMENT

REQUEST FOR PROPOSAL
FOR

THEMATIC DEVELOPMENT AND BEAUTIFICATION OF AREAS
BELOW THE KELO DAM AND INSPECTION BUNGALOW
SURROUNDING FOR IMPROVEMENT OF ENVIRONMENT AND
ECOLOGY OF ADJOINING AREAS WITH SUITABLE LAND
SCAPING WORK, CONSTRUCTION OF WATER BODY IN OLD
RIVER AND DRAINAGE ARRANGEMENT OF
KELO DAM RAIGARH,

DISTT. RAIGARH CHHATTISGARH.
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MINIMATA (HASDEO) BANGO PROJECT
BILASPUR (C.G.)
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REQUEST FOR PROPOSAL

Selection of reputed firm for “Thematic development and
beautification of areas below the kelo dam and inspection bungalow
surrounding for improvement of Environment and ecology of adjoining
areas with of about 10.50 Hactare suitable land scaping work,
construction of water body in old river and drainage arrangement of

Kelo Dam Raigarh, Distt. Raigarh Chhattisgarh.
Scope of Works to be Carried out :

Hereby water resources department wish to invite an EOI for Thematic
development and beautification of areas below the kelo dam and
inspection bungalow surrounding for improvement of Environment and
ecology of adjoining areas with of about 10.50 Hectare suitable land
scaping work, construction of water body in old river and drainage

arrangement as per following specifications :

1. Kelo major irrigation project being new Dam with magnificent
water reservoir on river kelo at Raigarh in one of the newest dams

in region.

2. Its approximate proximity of 250 Kilometers from State capital
Raipur and a location only 8 Km away from Raigarh, makes it an

ideal choice of visit to national and international tourist.

3. Government of Chhattisgarh is interested to develop and beautify

Is adjoining areas to further enhance its tourist importance.

4. The concerned Irrigation department invites and open EOI bid to
national specialized firms to present a proposal for the same;

which if selected can be taken over to implement.

5. The below defined location with required parameters is to be
scouted by the interested firm in the as per official usage plan

(spot and area can be visited and understood physically).
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In this second phase of development an approximate area of 10.50

Hectare as follows :

(a) Land scaping work with high mast light and suitable water

supply arrangement (10.50 hectare)

(b) Old river beautification by constructing of water body in

500m. length with check wall.
(c) Construction of 2.50 m. wide pathway (1070 m. length)
(d) Construction 0.60mx0.80 m. drain (900m length)
(e) Construction of Pagoda (10 Nos.)

Needs to be planned, developed and upgraded, in this phase

development.

The concept should be theme based, full filling the local, domestic,

national and international requirements.

The concept should reflect and enhance the purpose and working

of locational area.
The theme of proposal should cater all age groups of society.

The bidder should first make itself well aware of above along with

site, so as to produce right kind of solution.

The concept should be based to develop existing old river,
maximizing its spot location beauty and integrating the same with
existing peripheral area development work and surround

topography.

The proposal should include surround area beautification of
Inspection Bungalow development, customized sitting proper
parking and trafficking planning, proper security measures with

boundaries.

The planning should be incorporating maximum usage of local
resources, flora and fauna with good introduction and propagation

of non-local plantations.
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The planning should include complete area illumination plan with a

designing for optimization of electrical resources.

The planner should be in a position to detail and validate any or

every feature planned and suggested in submitted proposal.

The involved company is supposed to make arrangement for water

distribution and its management for various purposes as per plan.

The plan should have a provision for organization, sitting and
activities for water themed festivities (upto 15 members per

assembly) at a single given spot.

Contrast Landscape Spots validating the beauty of planning are

welcomed in the proposal.

The proposal should include maintenance of Thematic development
and beautification work and training of supporting staff for 5 years

after the completion of the work.

The proposal should include complete base date with depictorial
drawings of concept proposed along with support details, including

associated BOQ and respective estimation.

The criterion for selection and finalization is solely on discretion of
deciding bodies and tenderer has no right or whatsoever to contest

the same with any legal standing.



OFFICE OF THE EXECUTIVE ENGINEER
KELO PROJECT SURVEY DIVISION RAIGARH (C.G.)

Memo No...3160/SAC/Kelo/ Raigarh, Dated 01/09/2017
To,

The Director
Directorate of Public Relation
Raipur (C.G.)

Sub:- Publication of “Expression of Interest (EOI)” for thematic
development and beautification of areas below the kelo dam and
inspection bungalow surrounding for improvement of
Environment and ecology of adjoining areas with suitable land
scaping work, construction of water body in old river and
drainage arrangement of Kelo Dam Raigarh, Distt-Raigarh
Chhattisgarh.

. ==00==

Please find enclosed herewith thirteen copies of notice for
“Expression of Interest (EOI)” for thematic development and beautification
of areas below the kelo dam and inspection bungalow surrounding for
improvement of Environment and ecology of adjoining areas with suitable
land scaping work, construction of water body in old river and drainage
arrangement of Kelo Dam Raigarh, Distt-Raigarh Chhattisgarh.

The proposal from consultancy agencies from all India level is
required to be invited, therefore is requested to please publish notice of
“Expression of Interest (EOI)” in at least 3 National and 3-State level Hindi
and English News papers before Date 11/09/2017

Encl:- As above.
Executive Engineer
Kelo Project Survey
Division Raigarh (C.G.)
Endt. No 3161 /SAC/Kelo/ Raigarh, Dated 01/09/2017
Copy forwarded to:-
(1) Secretary, Govt. of Chhattisgarh, Water Resources
Department Mantralaya, Raipur.
(2) Engineer-in-Chief, Water Resources Department
Chhattisgarh, Raipur
(3) Chief Engineer, Minimata (Hasdeo) Bango Project, Bilaspur
(C.G)
(4) ETMS Cell, State Centre, Raipur for uploading in the
website http:/wrd.cgeprocurement.gov.in.
(5) Superintending Engineers Kelo Project, Dam Circle Kharsia
Distt- Raigarh (C.G.) for information & necessary action
please.
Encl:- As Above.

Executive Engineer
Kelo Project Survey
Division Raigarh (C.G.)
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OFFICE OF THE CHIEF ENGINEER

MINIMATA (HASDEO) BANGO PROJECT BILASPUR (C.G.)
Notice No. 03./Kelo/ Raigarh/date 01/09/2017

EXPRESSION OF INTEREST (EOI)

Thematic development and beautification of areas below the kelo dam and
inspection bungalow surrounding for improvement of Environment and
ecology of adjoining areas with suitable landscaping work, construction of
water body in old river and drainage arrangement of Kelo Dam Raigarh,
Distt-Raigarh Chhattisgarh.

The expression of Interest is hereby invited from the leading consulting
firm /organization in India with their past experience for handling similar work
with Government organization for “Thematic development and beautification of
areas below the kelo dam and inspection bungalow surrounding for
improvement of Environment and ecology of adjoining areas with suitable land
scaping work, construction of water body in old river and drainage arrangement
of Kelo Dam Raigarh, Distt-Raigarh Chhattisgarh.”. Kelo dam with magnificent
water is a major dam in region. It is located on Raigarh-Ambikapur state
highway makes it an ideal choice of visit to national and international tourists.

Government of Chhattisgarh is interested to develop and beautify its
adjoining areas of about 10.50 Ha.to further enhance its tourist importance by
“Thematic development and beautification of areas below the kelo dam and
inspection bungalow surrounding for improvement of Environment and ecology
of adjoining areas with suitable landscaping work, construction of water body in
old river and drainage arrangement of Kelo Dam Raigarh”

The EOI would be evaluated and shortlist of qualified organization would
be prepared. The short-listed organization will be supplied request for proposal
(RFP) including Terms of Reference (TOR) and will be given opportunity to
submit the proposal.

The interested consulting firms/organization should furnish full
information about their relevant activities, supported by documentary proof,
describing their expert staff, office strength financial turnover for last S years.
Application:

1 Interested agencies have to submit their proposal with non refundable cost of
application for as Rs 5000.00 in the form of D.D. in favour of “Executive
Engineer, Kelo Project Survey Division, Raigarh Chhattisgarh” through speed
post/Registered post A/D to the Chief Engineer Minimata (Hasdeo) Bango
Project Bilaspur (C.G.)

[A] Last date for submission of EOI documents — 03/10/2017 till 5:30 PM
[B] Date of opening of EOI proposal document - 05/10/2017 at 3:30 PM

2. Further details regarding the project, can be viewed on sub portal of water

Resources Department, Chhattisgarh website
http:\wrd.cgeprocurement.gov.in from date - 11/09/2017
3. If considered necessary, the eligible organizations shall be called for making a

Presentation along with details at short notice.

4. All the right to reject any or all the responses received, without assigning any

reason whatsoever, is reserved.

S. Expression of Interest submitted personally will not be accepted.

Executive Engineer
Kelo Project Survey Division Raigarh (C.G.)
for Chief Engineer
Minimata (Hasdeo) Bango Project Bilaspur (C.G.)



OFFICE OF THE CHIEF ENGINEER
MINIMATA (HASDEO) BANGO PROJECT, BILASPUR (C.G.)

EXPRESSION OF INTEREST (EOI)

Thematic development and beautification of areas below the kelo dam and
inspection bungalow surrounding for improvement of Environment and
ecology of adjoining areas with suitable land scaping work, construction of
water body in old river and drainage arrangement of Kelo Dam Raigarh,
Distt-Raigarh Chhattisgarh.

The expression of Interest is hereby invited from the leading
consulting firm/organization in India with their past experience for
handling similar work with Government organization for “Thematic
development and beautification of areas below the kelo dam and
inspection bungalow surrounding for improvement of Environment and
ecology of adjoining areas with suitable land scaping work, construction
of water body in old river and drainage arrangement of Kelo Dam
Raigarh, Distt-Raigarh Chhattisgarh”. Kelo dam with magnificent water
is a major dam in region. It is located on Raigarh-Ambikapur state
highway makes it an ideal choice of visit to national and international
tourists.

Government of Chhattisgarh is interested to develop and
beautify its adjoining area of about 10.50 hectare to further enhance
its tourist importance by “Thematic development and beautification of
areas below the kelo dam and inspection bungalow surrounding for
improvement of Environment and ecology of adjoining areas with
suitable land scaping work, construction of water body in old river and
drainage arrangement of Kelo Dam Raigarh”.

A. Scope of Works to be Carried out :

Hereby water resources department wish to invite an EOI for Thematic
development and beautification of areas of below kelo dam and
inspection bungalow surrounding for improvement of Environment and
ecology of adjoining areas with of about 10.50 Hactare suitable land

scaping and drainage arrangement as per following specifications :

1. Kelo major irrigation project being new Dam with magnificent
water reservoir on river kelo at Raigarh in one of the newest dams

in region.

2. Its approximate proximity of 250 Kilometers from State capital
Raipur and a location only 8 Km away from Raigarh, makes it an

ideal choice of visit to national and international tourist.
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Government of Chhattisgarh is interested to develop and beautify

is adjoining areas to further enhance its tourist importance.

The concerned Irrigation department invites and open EOI bid to
national specialized firms to present a proposal for the same;

which if selected can be taken over to implement.

The below defined location with required parameters is to be
scouted by the interested firm in the as per official usage plan

(spot and area can be visited and understood physically).

In this second phase of development an approximate area of 10.50

Hectare as follows :

(a) Land scaping work with high mast light and suitable water

supply arrangement (10.50 hectare)

(b) OIld river beautification by constructing of water body in

500m. length with check wall.
(c) Construction of 2.50 m. wide pathway (1070 m. length)
(d) Construction 0.60mx0.80 m. drain (900m length)
(e) Construction of Pagoda (10 Nos.)

Needs to be planned, developed and upgraded, in this phase

development.

The concept should be theme based, full filling the local, domestic,

national and international requirements.

The concept should reflect and enhance the purpose and working

of locational area.
The theme of proposal should cater all age groups of society.

The bidder should first make itself well aware of above along with

site, so as to produce right kind of solution.

The concept should be based to develop existing old river,
maximizing its spot location beauty and integrating the same with
existing peripheral area development work and surround

topography.
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The proposal should include surround area beautification of
Inspection Bungalow development, customized sitting proper
parking and trafficking planning, proper security measures with

boundaries.

The planning should be incorporating maximum usage of local
resources, flora and fauna with good introduction and propagation

of non-local plantations.

The planning should include complete area illumination plan with a

designing for optimization of electrical resources.

The planner should be in a position to detail and validate any or

every feature planned and suggested in submitted proposal.

The involved company is supposed to make arrangement for water

distribution and its management for various purposes as per plan.

The plan should have a provision for organization, sitting and
activities for water themed festivities (upto 15 members per

assembly) at a single given spot.

Contrast Landscape Spots validating the beauty of planning are

welcomed in the proposal.

The proposal should include maintenance of Thematic development
and beautification work and training of supporting staff for 5 years

after the completion of the work.

The proposal should include complete base date with depictorial
drawings of concept proposed along with support details, including
associated BOQ and respective estimation.

The criterion for selection and finalization is solely on discretion of
deciding bodies and tenderer has no right or whatsoever to contest

the same with any legal standing.
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B. Prequalification desired for EOI

1.

The company should be having an experience of at least 8-10
years in related field of complete thematic planning and execution
of national parks/street Scaping/thematic landscapes/public
amenities and associated developments including distinctive and
separate experience in:

a. Customized theme based planning and designing,

b. Independent plan implementation,

c. Qualified development and execution with field specialization,

d. Experienced in after care of developed project.

The company should have qualified in house planners, architect,
horticulturist, engineers (of related field e.g. civil/structural,
electrical, irrigation, mechanical etc.) the company should be able
to explain their respective roles in related fields, and past
experiences.

Company should have horticulturist with distinguished experiences/
qualifications and exposure to the related field along with
documentary proofs.

Company should have some national/international accreditation
from reputed bodies or national/international working experiences
strictly only in related field, should be registered/empanelled with
Government departments in India.

Company must be holding experiences in design and turnkey
development of Government project related to the fields of
preservation, beautification/theme parks landscaping and
destination development in diversified national locations (so as to
posses knowledge and experiences of existing biodiversity in and
around country).

Should have qualified professionals/associations, to identify
regional flora and fauna.

Explicit expose of works carried over in past, along with respective
planning/designing proofs related DPRs and other necessary

documents.
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Company should be capable of project formulation and
implementation in time-bound frames.

Should furnish commendation certificate from honorable bodies, if
any, in related works.

Company should have completed at least one super-specialized
landscape development project valued minimum Rs. Two Crore or
above and should have experience in commencing total landscape
development project (including Civil, structural, illumination,
horticulture, aquatic bodies etc.) worth more than Rs.200 Lakhs.
Company should have yearly turn over of more than Two Crores in
last two years in the related field.

The companies having work experience of executing project in
immediate surroundings and being well versed with local
environment and climatic factors will be considered prior.

The company/ firm should have work experience in related field in
minimum area of 105000 Sgm (10.50 Hectare).

The Company should be able to complete the work in 11 months

including rainy season.

Expression of Interest (EOI)

The expression of Interest is hereby invited from the leading

consulting firm/organization in India with their past experience for

handling similar work with Government organization for “Thematic

development and beautification of areas below the kelo dam and

inspection bungalow surrounding for improvement of Environment and

ecology of adjoining areas with suitable land scaping work, construction

of water body in old river and drainage arrangement of Kelo Dam

Raigarh, Distt-Raigarh Chhattisgarh”.

The EOI would be evaluated and shortlist of qualified organization

would be prepared. The short-listed organization will be supplied

request for proposal (RFP) including Terms of Reference (TOR) and will

be given opportunity to submit the proposal.
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The interested consulting firms/organization should furnish
information about their relevant activities, supported by

documentary proof, describing their expert staff, office strength
financial turnover for last 5 years in the format as under:-

a) Name of Organization / Firm

b) Year of incorporation

c) Correspondence address & contact No. with e-mail ID
and website.

d) Total experience of the firm (in number of years)

e) Experience details with similar kind of services with the
similar project authorities

) Project — wise experience in providing similar-kind of
works including the name of the project authorities.

g) Financial Turn-over (Last Five Year)

h) Office Strength describing their full-time experts staff.

D. Application:

1.

Interested agencies have to submit their proposal with non
refundable cost of application for as Rs 5000.00 in the form of
D.D. in favour of “Executive Engineer, Kelo Project Survey
Division, Raigarh Chhattisgarh” through speed post/Registered
post A/D to the Chief Engineer Minimata (Hasdeo) Bango Project
Bilaspur (C.G.)

[A] Last date for submission of EOI documents- ............... till 5:30 PM
[B] Date of opening of EOI proposal document - .............. at 3:30 PM

2.

Further details regarding the project, can be viewed on sub portal
of water Resources Department, Chhattisgarh website

http:\wrd.cgeprocurement.gov.in from date - ................

If considered necessary, the eligible organizations shall be called
for making a Presentation along with details at short notice.

All the right to reject any or all the responses received, without
assigning any reason whatsoever, is reserved.

Expression of Interest submitted personally will not be accepted.

Executive Engineer
Kelo Project Survey Division Raigarh (C.G.)
for Chief Engineer
Minimata (Hasdeo) Bango Project Bilaspur (C.G.)
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SECTION-1
LETTER OF INVITATION

OFFICE OF THE CHIEF ENGINEER
MINIMATA (HASDEO] BANGO PROJECT
BILASPUR (C.G.)

Bilaspur, Dated

Invitation of Proposal for “Thematic development and
beautification of areas below the kelo dam and inspection
bungalow surrounding for improvement of Environment and
ecology of adjoining areas with suitable land scaping work,
construction of water body in old river, illumination and
drainage arrangement of Kelo Dam Raigarh, Distt-Raigarh
Chhattisgarh from the leading firms / organization / agency
with their past experience of handling similar work for Govt. or
other agencies.

Your Expression of Interest

S.

Expression of interest was invited for Thematic development
and beautification of areas below the kelo dam and inspection
bungalow surrounding for improvement of Environment and
ecology of adjoining areas with suitable land scaping work,
construction of water body in old river, illumination and
drainage arrangement of Kelo Dam Raigarh, Distt-Raigarh
Chhattisgarh, Water Resources Department in the State of
Chhattisgarh on ...........c.coeeeee. The EOI received were
valuated and short listed, which include your EOL.
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The Chief Engineer Minimata (Hasdeo) Bango Project, Bilaspur
on behalf of Government of Chhattisgarh now invites the
proposal for Thematic development and beautification of areas
below the kelo dam and inspection bungalow surrounding for
improvement of Environment and ecology of adjoining areas
with suitable land scaping work, construction of water body in
old river, illumination and drainage arrangement of Kelo Dam

Raigarh, Distt-Raigarh Chhattisgarh.

The Agency/Firms will be selected under concept and cost base

selection procedure.

Description of the scope of work :—

Description of “Thematic development and beautification of
areas below the kelo dam and inspection bungalow surrounding
for improvement of Environment and ecology of adjoining areas
with suitable land scaping work, construction of water body in
old river, illumination and drainage arrangement of Kelo Dam

Raigarh, Distt-Raigarh Chhattisgarh” is as under :-

Kelo major irrigation project being new Dam with magnificent
water reservoir on river kelo at Raigarh in one of the newest dams
in region.

Its approximate proximity of 250 Kilometers from State capital
Raipur and a location only 8 Km away from Raigarh, makes it an
ideal choice of visit to national and international tourist.

Government of Chhattisgarh is interested to develop and beautify
Is adjoining areas to further enhance its tourist importance.

The concerned Irrigation department invites and open EOI bid to
national specialized firms to present a proposal for the same;
which if selected can be taken over to implement.

The below defined location with required parameters is to be
scouted by the interested firm in the as per official usage plan
(spot and area can be visited and understood physically).

In this second phase of development an approximate area of 10.50
Hectare as follows :
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(a) Land scaping work with high mast light and suitable water
supply arrangement (10.50 hectare)

(b) Old river beautification by constructing of water body in
500m. length with check wall.

(c) Construction of 2.50 m. wide pathway (1070 m. length)
(d) Construction 0.60mx0.80 m. drain (900m length)
(e) Construction of Pagoda (10 Nos.)

Needs to be planned, developed and upgraded, in this phase
development.

The concept should be theme based, full filling the local, domestic,
national and international requirements.

The concept should reflect and enhance the purpose and working
of locational area.

The theme of proposal should cater all age groups of society.

The bidder should first make itself well aware of above along with
site, so as to produce right kind of solution.

The concept should be based to develop existing old river,
maximizing its spot location beauty and integrating the same with
existing peripheral area development work and surround
topography.

The proposal should include surround area beautification of
Inspection Bungalow development, customized sitting proper
parking and trafficking planning, proper security measures with
boundaries.

The planning should be incorporating maximum usage of local
resources, flora and fauna with good introduction and propagation
of non-local plantations.

The planning should include complete area illumination plan with a
designing for optimization of electrical resources.

The planner should be in a position to detail and validate any or
every feature planned and suggested in submitted proposal.

The involved company is supposed to make arrangement for water
distribution and its management for various purposes as per plan.



17.

18.

19.

20.

21.

18

The plan should have a provision for organization, sitting and
activities for water themed festivities (upto 15 members per
assembly) at a single given spot.

Contrast Landscape Spots validating the beauty of planning are
welcomed in the proposal.

The proposal should include maintenance of Thematic development
and beautification work and training of supporting staff for 5 years
after the completion of the work.

The proposal should include complete base date with depictorial
drawings of concept proposed along with support details, including
associated BOQ and respective estimation.

The criterion for selection and finalization is solely on discretion of
deciding bodies and tenderer has no right or whatsoever to contest
the same with any legal standing.

5. The Request for proposal includes the following documents.

NIT E.O.lL

Section-1 Letter of Invitation

Section-2 Information to Agency/Firms
Section-3 Technical proposal

Section-4 Financial Proposal

Section-5 Terms of Reference

Section-6 Standard Form of Contract
Section-6A General Condition of Contract
Section-6B Special Conditions of Contract
Section-7 Appendices (F, G, H, L)

Your proposal should be delivered to the office of the Chief
Engineer Minimata (Hasdeo) Bando Project, Bilaspur
Chhattisgarh on or before 03/10/2017 up to 5:30 Pm in a
sealed envelop through speed post / Registered AD only, The
proposal received in person or though courier shall not be
acceptable. The proposal received after the last dates are liable

to be rejected.
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The intending Agency / Firms shall have to submit earnest
money 0.50% of his bid amount or Rs. 225000/- Two Lakhs
Twenty Five Thousand only, which ever is more) in the form of
bank draft of the State Bank of India or any other schedule
bank in favor of Executive Engineer, Kelo Project, Survey

Division Raigarh (C.G.).

Bank draft of Rs. 10,000/- Rupees. (Ten Thousand) in favour of
Executive Engineer, Kelo Project, Survey Division Raigarh (C.G.)
Should be submitted on account of cost of RFP document which

is not refundable.

The Bank drafts as stated in 6 (a) and 6 (b) above should be in
separate envelope. Technical Proposal as stated in section-3
should be in separate envelop. Financial proposal as stated in
section-4 should be in other separate envelope. All the three
envelope shall be submitted in a outer envelope clearly
indicating the work for which the tender is offered duly signed
by the bidder.

You are requested to acknowledge the receipt of this letter of
invitation within five days of receipt, to the undersigned by Fax

No Fax No. 223132 or cemhb@cewrd.in With clear indication of

intention to submit the proposal (RFP)
All the right to reject any or all the responses received at any
time prior to award of contract without assigning any reason

whatsoever is reserved.

(R.N. Divya)

CHIEF ENGINEER
MINIMATA (HASDEO) BANGO PROJECT
BILASPUR (C.G.)
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SECTION-2

GENERAL INFORMATION TO AGENCEY/FIRMS

1

1.1

INTRODUCTION

GENERAL

The Agency/Firm are invited to submit a Technical Proposal

and a Financial proposal, for Thematic development and
beautification of areas below the kelo dam and inspection
bungalow surrounding for improvement of Environment and
ecology of adjoining areas with suitable land scaping work,
construction of water body in old river, illumination and
drainage arrangement of Kelo Dam Raigarh, Distt-Raigarh
Chhattisgarh. The proposal will be the basis for a signed
contract with the selected agency/firm.

1.2 The Agency/Firms must familiarize themselves with local

1.3

conditions while preparing their proposals. To obtain
firsthand information on the assignment and on the local
conditions, Agency/Firms may visit the project site before
submitting the proposal. The agency/firms representative
should contact the officials concerned to arrange for their
visit or to obtain additional information.

Please note that the costs of preparing the proposal and of
visit to site are not reimbursable as a direct cost of the

assignment.

2. Clarification and amendment of RFP Documents.

2.1

Agency/firm may request a clarification of any of the RFP
documents up to Seven (7) days prior to the date of
submission of proposal. Any request for clarification must be
in writing to the competent authority.

2.1 At any time before the submission of Proposals, the designated

authority may, whether at his own initiative, or in response
to a clarification requested by a short listed firm amend the
RFP by issuing an addendum. The addendum shall be sent
to all short listed agency/firms and will be binding on them.
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Preparation of the Proposal :

3.1 The proposal of Agency/firms will consist of two components:-
[1] The Technical Proposal

[1i] Financial proposal

3.2 The Proposal, as well as related correspondence exchanged by

the Agency/Firms shall be in English.

3.3 The Proposal should include a cover letter signed by persons(s)
with full authorization to make legally binding contractual
(including financial) commitments on behalf of the firm. The
letter should specify and certify that each associated firm will
perform its designated tasks under the assignment if the firm
is awarded the contract.

3.4 The Technical Proposal should clearly describe the work with
understanding of the assignment requirements and capability

and approach for carrying out the tasks set forth in the TOR.

4 Technical Proposal :
4.1 Technical Proposal shall provide the following information.

4.1.1 Technical Proposal Should include detailed plan of

aforesaid development as per defined scope of work.

4.1.2 It may also include indigenous concepts towards

beatification and landscape development of project.

4.1.3 It should be clearly stating the location of area in

concern and its selection criteria.

4.1.4 It should be supported with citations and isometric

projection in colored format.

4.1.5 It should have base data for calculation and depiction

of features/items.

4.2 The Technical Proposal shall not include any financial

information.
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5 Financial Proposal :

5.1 Financial proposal must include all cost associated with

assignment as follow.

5.1.1 It include detail description of items with cost required
to be executed in the development work as per

technical proposal submitted.

5.1.2 It include detail cost of feature including labour and

material.

5.1.3 It includes List of plants and gadgets with cost to be

incorporated in execution of technical proposal.

5.1.4 It includes complete BOQ of above mentioned items,

with respective taxes and contingencies.

5.2 Agency/Firms should express the price of work in the Indian

currency only.

SUBMISSION, RECEIPT, AND OPENING OF PROPOSALS :
6.1 The original proposal (both technical and financial proposals)

shall be prepared in indelible ink. It shall contain no
interlineations or overwriting. If corrections are necessary to
correct errors made by agency/firms themselves.
Interlineations or overwriting must be initialed with date by
the authorized person of firm/Agency.

6.2 An authorized representative of the agency/firms shall put
full signature on all pages of the original hard copy of the

financial proposal.

6.3 The original Technical Proposal sent in a sealed envelope

clearly marked “Technical Proposal”.

Similarly, the original financial proposal shall be placed
in a sealed envelope clearly marked by red felt pen “Financial

Proposal” with a warning “Do not open with the Technical
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Proposal.” The envelopes shall be placed into an outer
envelope and sealed. The outer envelope shall bear the
submission address, reference number and title of the project
and other information of assignment. If the Financial
Proposal is not duly submitted by the agency/form in a
separate sealed envelope and duly marked as indicated
above, this will constitute grounds for declaring both

Technical and Financial proposals non responsive.

Proposals must be delivered at the indicated submission

address on or before the time and date stated.

The Technical Proposal and the Financial Proposal shall be
opened by the Chief Engineer, Minimata (Hasdeo) Bango
Project, Bilaspur (C.G.) or by Officer authorized by him in the
office of the Chief Engineer Minimata (Hasdeo) Bango Project,
Bilaspur on Date 05/10/2017 at. 3.30 PM in the presence of
authorized representative of firm/agency who chooses to be

present.

PROPOSAL EVALUATION

General

From date of opening of proposal to the time awarded, the
agency/firms should not contact the bidding authorities in
any matter related to its Technical and /or Financial
proposal. Any effort by agency/firms to influence the bidding
authorities in examination, evaluation, ranking of proposals
or recommendation for award of contract may result in

rejection of the firms Proposal.

The Financial proposal shall be opened in the presence of the
agency/firms or their authorized representatives who choose
to attend. The name of the bidder and the proposed prices
shall be read aloud and recorded when the Financial

Proposals are opened.
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TENDERS ARE LIABLE TO BE REJECTED
Conditional tender/offers will not be accepted under any

circumstances whatsoever.

NEGOTIATIONS
The Government reserved the right to negotiate with the bidders if
in the opinion of Government the bid amount is found to be

unreasonable.

AWARD OF CONTRACT
The contract shall be awarded to the agency/firms whose bid is

accepted by the competent authority.

EXECUTION OF AGREEMENT
Execution of Agreement and Engineer-in-charge for the work:-

The agency/firms whose bid is accepted, will execute the
agreement with the Executive Engineer, Kelo Project Survey
Division Raigarh (C.G.) in the prescribed form within a 30 days of
the date of communication of acceptance of his bid by the

competent authority.
MODE OF DEPOSIT OF EARNEST MONEY

Earnest Money for Tender

The intending Tender may remit the Earnest Money in the form of
Bank Draft of the State Bank of India or any other scheduled bank
in favour of the Executive Engineer, Kelo Project Survey Division
Raigarh (C.G.) It will be the responsibility of the tender to get the
validity of the Bank Draft extended at least one month prior to the
expiry date from time to time, failing which the Bank Draft shall be
encashed by the Engineer-in-charge one month before the expiry
date of Bank Draft and cash accrued shall be at the disposal of the

Government.

Validity of Earnest Money Deposit
The Earnest Money Deposit shall be valid for a period not less than

twelve months from the stipulated last date of submission of tender.
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Receipt of Earnest Money

No Tender will be received without an Earnest Money of 0.5% of
Bid Amount or Rs. 2,25,000/- (Two Lakhs Twenty Five Thousand)
whichever is more in a separate sealed cover marked as Envelope-A
duly superscripted. The earnest money will be returned to the
unsuccessful bidders on the rejection of their tenders or earlier
decided by the competent authority and will be retained from the

successful bidders as part of security deposit.

Security Deposit
The security Deposit @5% from each payment shall be deducted till
the value of such deduction (inclusive of amount of security for

performance) becomes 5% of the tendered value.

All dues will be payable by the Agency/firms
All dues regarding taxes including the Sales Tax, Octroi duties, etc,
levied on the contractors work by government and local bodies of

private individuals will be payable by the agency/firms.

INCOME TAX

Income tax from any sum payable to the agency/firms shall be
deducted at the sources from its any type of payment for this
agency/firms as per section 194 of income tax act 1961 and as per

prevailing rules.

GOODS AND SERVICE TAX
AGENCY / FIRM IS BOUND TO PAY GOODS AND SERVICE TAX AS
PER APLICABLE LAW.

LABOUR WELFARE CESS
Labour welfare cess as applicable shall be deducted at source from

payment of work made to firms/agency.
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MODEL RULES FOR LABOUR CAMPS
The contractor will be bound to follow the Model Rules relating to
layout of water supply and sanitation in labour camps (vide

Appendix-F)

FAIR WAGES
The contractor shall not pay less than fair wages to labours engaged

by him on the work (copy of rules enclosed vide Appendix-G)

REMOVAL OF UNSUITABLE OR UNDESIRABLE EMPLOYEES OF
AGENCY/FIRMS

The agency/firms shall on receipt of the requisition from the
Engineer-in-charge at once remove any person employed by him
from the work, who in the opinion of Engineer-in-charge is

unsuitable or undesirable.

CHIEF ENGINEER
MINIMATA (HASDEO) BANGO PROJECT
BILASPUR (C.G.)
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3 A TECHNICAL PROPOSAL

(Location date)
To,
The Chief Engineer
Minimata (Hasdeo) Bango Project

Bilaspur (C.G.)

Respected Sir,

We, the undersigned, offer to execute the work of “Thematic
development and beautification of areas below the kelo dam and
inspection bungalow surrounding for improvement of Environment and
ecology of adjoining areas with suitable land scaping work,
construction of water body in old river, illumination and drainage
arrangement of Kelo Dam Raigarh, Distt-Raigarh Chhattisgarh” in
accordance with your request for proposal dated ............. . We are
hereby submitting our proposal, which includes this Technical
proposal and a financial proposal sealed each under a separate
envelope.

A confide Certificate of registration and earnest money in the
form of Bank draft are also submitted in separate envelopes as desired
in letter of invitation of Request for proposal.

Your proposal is binding upon us and subject to the modification
resulting from Contract negotiation.

We understand that your are not bound to accept any proposal
you receive.

You're sincerely,

Authorized Signature
Name and Title of Signatory
Name of Firm

Address
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3 B TECHNICAL WORKS AND PROPOSAL PLAN.

Technical Proposal shall provide the following information.

3.1

3.2

3.3

3.4

3.5

3.6

Technical Proposal should include detailed plan of

aforesaid development as per defined scope of work.

It may also include indigenous concepts towards

beatification and landscape development of project.

It should be clearly stating the location of area in

concern and its selection criteria.

It should be supported with citations and isometric

projection in colored format.

It should have base data for calculation and depiction

of features/items.

The Technical Proposal shall not include any financial

information.

You'’re sincerely,

Authorized Signature
Name and Title of Signatory
Name of Firm

Address
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4A. FINANCIAL PROPOSAL SUBMISSION FORM
To,

The Chief Engineer

Minimata (Hasdeo) Bango Project

Bilaspur (C.G.)

Respected Sir,

We, the undersigned offer to provide financial proposal for

Thematic development and beautification of areas below the kelo dam and

inspection bungalow surrounding for improvement of Environment and

ecology of adjoining areas with suitable land scaping work, construction

of water body in old river, illumination and drainage arrangement of Kelo

Dam Raigarh, Distt-Raigarh Chhattisgarh. As per the technical proposal

submitted by us hereby we are providing financial proposal amounting
RS exclusive of the local taxes.

Our Financial Proposal shall be binding upon us subject to

the modifications resulting from contract negotiations, up to expiration of

the validity period of the proposal, i.e. (date).

We undertake that, in competing for (and if the award is
made to us in executing) the above contract, we will strictly observe the
laws against fraud and corruption in force in India namely “Prevention of

Corruption Act. 1986.”

You're sincerely,

Authorized Signature
Name and Title of Signatory
Name of Firm :

Address :




4 B. DETAILS OF COSTS:-

Details of cost be given along with cost of each item to be

executed clearly mentioning the item, rate, quantity and cost.

You're sincerely,

Authorized Signature
Name and Title of Signatory
Name of Firm :

Address :

35
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SECTION -5
TERMS OF REFERENCE
FOR

THEMATIC DEVELOPMENT AND BEAUTIFICATION OF AREAS BELOW THE
KELO DAM AND INSPECTION BUNGALOW SURROUNDING FOR
IMPROVEMENT OF ENVIRONMENT AND ECOLOGY OF ADJOINING AREAS
WITH SUITABLE LAND SCAPING WORK, CONSTRUCTION OF WATER BODY
IN OLD RIVER, ILLUMINATION AND DRAINAGE ARRANGEMENT OF KELO
DAM RAIGARH, DISTT-RAIGARH CHHATTISGARH

INTRODUCTION

Kelo dam with magnificent water is a major dam in region. It
is located on Raigarh-Ambikapur state highway makes it an ideal choice
of visit to national and international tourists.

Government of Chhattisgarh is interested to develop and
beautify its adjoining area of about 10.50 Hectare to further enhance its
tourist importance by “Thematic development and beautification of areas
below the kelo dam and inspection bungalow surrounding for
improvement of Environment and ecology of adjoining areas with suitable
land scaping work, construction of water body in old river, illumination
and drainage arrangement of Kelo Dam Raigarh”

The Scheme can be located on toposheet as below:-
Toposheet No. 64 O/4

[1] Longitude - 83024°15”

[2] Latitude - 21026°18”

Hereby proposals are invited from reputed and designated super
specialized companies for peripheral area development below the Kelo
dam for improvement of environment and ecology of adjoining areas with
complete expertise and relevant experiences in related fields of total
planning and complete landscape development. The evaluation will be
undertaken on the basis of cumulative bid grading from following three

sections;
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A. DESCRIPTION AND SCOPE OF WORK

Thematic development and beautification of areas below the
kelo dam and inspection bungalow surrounding for improvement of
Environment and ecology of adjoining areas with suitable land
scaping work, construction of water body in old river, illumination
and drainage arrangement of Kelo Dam Raigarh, Distt-Raigarh

Chhattisgarh.

Hereby water resources department wish to invite an EOI for Thematic

development and beautification of areas of below kelo dam and

inspection bungalow surrounding for improvement of Environment and

ecology of adjoining areas with of about 10.50 Hactare suitable land

scaping and drainage arrangement as per following specifications :

1.

Kelo major irrigation project being new Dam with magnificent
water reservoir on river kelo at Raigarh in one of the newest dams

in region.

Its approximate proximity of 250 Kilometers from State capital
Raipur and a location only 8 Km away from Raigarh, makes it an

ideal choice of visit to national and international tourist.

Government of Chhattisgarh is interested to develop and beautify

Is adjoining areas to further enhance its tourist importance.

The concerned Irrigation department invites and open EOI bid to
national specialized firms to present a proposal for the same;

which if selected can be taken over to implement.

The below defined location with required parameters is to be
scouted by the interested firm in the as per official usage plan

(spot and area can be visited and understood physically).

In this second phase of development an approximate area of 10.50

Hectare as follows :
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(a) Land scaping work with high mast light and suitable water

supply arrangement (10.50 hectare)

(b) Old river beautification by constructing of water body in

500m. length with check wall.
(c) Construction of 2.50 m. wide pathway (1070 m. length)
(d) Construction 0.60mx0.80 m. drain (900m length)
(e) Construction of Pagoda (10 Nos.)

Needs to be planned, developed and upgraded, in this phase

development.

The concept should be theme based, full filling the local, domestic,

national and international requirements.

The concept should reflect and enhance the purpose and working

of locational area.
The theme of proposal should cater all age groups of society.

The bidder should first make itself well aware of above along with

site, so as to produce right kind of solution.

The concept should be based to develop existing old river,
maximizing its spot location beauty and integrating the same with
existing peripheral area development work and surround

topography.

The proposal should include surround area beautification of
Inspection Bungalow development, customized sitting proper
parking and trafficking planning, proper security measures with

boundaries.

The planning should be incorporating maximum usage of local
resources, flora and fauna with good introduction and propagation

of non-local plantations.

The planning should include complete area illumination plan with a

designing for optimization of electrical resources.
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The planner should be in a position to detail and validate any or

every feature planned and suggested in submitted proposal.

The involved company is supposed to make arrangement for water

distribution and its management for various purposes as per plan.

The plan should have a provision for organization, sitting and
activities for water themed festivities (upto 15 members per

assembly) at a single given spot.

Contrast Landscape Spots validating the beauty of planning are

welcomed in the proposal.

The proposal should include maintenance of Thematic development
and beautification work and training of supporting staff for 5 years

after the completion of the work.

The proposal should include complete base date with depictorial
drawings of concept proposed along with support details, including
associated BOQ and respective estimation.

The criterion for selection and finalization is solely on discretion of
deciding bodies and tenderer has no right or whatsoever to contest

the same with any legal standing.

Pre-Qualification Bid:-

1. The company should be having an experience of at lest 8-10 years
in related field of complete thematic planning and its execution of
national parks/street seeping /thematic landscapes/public
amenities and associated developments including distinctive and

separate experience in:
a. Customized theme based planning and designing,
b. Independent plane implementation,
c. Qualified development and execution with field specialization,

d. Experienced in all care of developed project.
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The company should have qualified in house planners, architect,
horticulturist, engineers (of related field e.g. civil/structural,
electrical, irrigation, mechanical etc.) the company should be able to
explain their respective roles in related on ground fields, of past

experiences.

Company should have horticulturist with distinguished experiences/
qualifications and exposure to the related along with documentary

proofs.

Company should have some international accreditation from reputed
bodies or international working experiences strictly only in related
field, should be registered /empanelled with Government departments

in India.

Company must be holding experiences in design and turnkey
development of Government project related to the fields of
preservation, beautification/theme  parks landscaping and
destination development in diversified national locations (so as to
posses knowledge and experiences of existing biodiversity in and

around country).

Should have qualified professionals/associations, to identify regional

flora and fauna.

Explicit expose of works carried over in past, along with respective
planning/designing proofs related DPRs and other necessary

documents.

Company should be capable of project formulation and

implementation in time-bound frames.

Should furnish commendation certificated from honorable bodies, if

any in related works.

Company should have completed at least on super-specialized
landscape development project valued minimum Rs. Two Crore or
above and should have experience in commencing total landscape
development project (including Civil, structural, illumination,

horticultures, aquatic bodies etc.) worth more than 200 Lacs.
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Company should have yearly turn over of more than Two Crores in

last two years in the related field.

The companies having work experience of executing project in
immediate surroundings and being well versed with local

environment and climatic factors will be considered prior.

The company/ firm should have work experience in related field in
minimum area of 105000 Sqm (10.50 Hectare).
Time period for completion of work is 11 months including rainy

S€asorn.

Technical Bid:

An aggregate plan of area in concern needs to be submitted by the
participating bidder,

Preferably individual elements undertaken under planning shall be
elaborated.

An presentation of total shall be made.

Financial Bid:

A sectional estimation of elements of proposed development is to
be submitted in a separate envelope.

Technical bid of only those qualifying the A (Pre-qualification Bid)
will be opened. Financial Bid will again be opened, for whose
technical bid has been qualified by panel. All of above should be
submitted within 10 days from date of Empanelment.

CHIEF ENGINEER
MINIMATA (HASDEO) BANGO PROJECT
BILASPUR (C.G.)
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I. FORM OF CONTRACT

This Contract (hereinafter called the “Contract”) is made the

day of the month of 20 between on the one

hand Executive Engineer, Kelo Project Survey Division, Raigarh
(hereinafter called the Engineer-In-Incharge) and on the other hand

(hereinafter called the “Contractors/Agency/Firms)

WHEREAS

Now therefore the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to

form an integral part of this Contract:
(@) The General conditions of contract (hereinafter called “GC”)

(b)  The Special Condition of contract (hereinafter called “SC”)

2. The mutual rights and obligations of the Engineer-in-Charge and
the Contractor/Agency/Firms shall be as set forth in the

Contract, in particular.

(@) The Contractor/Agency/Firms shall carry out the works in

accordance with the provisions of the Contract, and

() The Engineer-in-Charge shall make payments to the
Contractor/Agency/Firms in accordance with the provisions

of the Contract.
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IN WTTNESS WHEREOF, the parties hereto have caused this Contract to
be signed in their respective names as of the day and year first above

written.

FOR AND ON BE HALF OF THE CHIEF ENGINEER

MINIMATA (HASDEO) BANGO PROJECTBILASPUR [C.G.]

EXECUTIVE ENGINEER
KELO PROJECT SURVEY DIVISION

RAIGARH (C.G.)

By

(Authorized Representative)

FOR AND ON BEHALF OF
[NAME OF CONTACTOR /AGENCY /FIRMS]
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GENERAL CONDITIONS OF CONTRACT

Definition and Interpretation

Unless the context otherwise requires, the following terms whenever

used in this Contract have the following meanings:

()

(b)

(©)

(d)

()

(8)

(h)

“Applicable law” means the law, and any other instruments
having the force of law in the State of Chhattisgarh and
Government of India, as they may be issued enforce from time

to time..

“Contract” means the contract signed by the parties, to which
these general conditions of contract (G.G.) are attached,
together with all documents listed in clause I of such signed

contract;

“Contract Price” means the price to be paid for the

performance of the work.
“GC” means these General Conditions of contract;

“Party” means the Engineer-in-Incharge or the Contractor/
Agency/ Firms; as the case may be, and parties means both

of them;

“Personnel” means persons hired by the Contractor/
Agency/ Firms for the performance of the work or any part

thereof;

“Sc” means the special conditions of contract by which these
general conditions of contract may be amended or

supplemented.

“Government” means the Engineer-in-charge of department.
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1.3

1.4

1.5

1.6

1.7

a7

Law Governing the Contract
This contract, its meaning and interpretation, and the relation

between the parties shall be governed by the Applicable Law.

Language of Contract

All literature and correspondence in connection with the. contract
shall be in English. The contractor shall arrange for translation of
Hindi into English in case of correspondence made by the

department is in Hindi.

Notices

Any notice, request or consent made pursuant to this contract
shall be in writing and shall be deemed to have been made when
delivered in person to an authorized representative of the party to
whom the communication is addressed, or when sent by registered
mail., fax, telegram to such party, at the address specified in the

special condition.

Location

The work shall be performed at such locations as are specified in
Contract and, where the location of a particular task is not so
specified. At such locations, where or elsewhere, as the

Engineer-in-charge may approve.

Authorized Representatives

Any action required or permitted, to be taken and any document
required or permitted to be executed under this contract by the
Engineer-in-charge or the Contractor/ Agency/ Firms may be

taken or executed by the officials specified in the SC.

Taxes and Duties

Unless otherwise specified in the SC, the Contractor/ Agency/
Firms and their personnel shall pay such taxes, duties, fees and
other impositions as may be levied under the Applicable Law, the
amount of which is deemed to have been included in the contract

price.
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2.2

2.3

2.4.

2.5

2.5.1
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COMMENCEMENT, COMPLETION, MODIFICATION AND

TERMINATION OF CONTRACT

Effectiveness of Contract
This contract shall come into effect on the date the contract is
signed by both parties or such other later date as may be stated in

the SC.

Commencement of work
The Contractor/ Agency/ Firms shall carry out the work
immediately after the date the contract becomes effective, or at such

other date as may be specified in the SC.

Expiration of Contract
Unless terminated earlier this contract shall terminate at the end of

such time period after the effective date as is specified in the SC.

Modification
Modification of the terms and conditions of this contract, including

any modification of the scope of the work or of the contract price,
may only be made by written agreement between the parties.

Force Majeure

Definition
For the purpose of this contract, Force Majeure means an event

which is beyond the reasonably control of a party, and which
makes a party’s performance or its obligations. under the contract
impossible or so impractical as to be considered impossible under
the circumstances, decision of the Chief Engineer, Minimata

(Hasdeo) Bango Project, Bilaspur (C.G.) will be final in this regard.

2.5.2 No Breach of Contract

The failure of a party to fulfill any of its obligations under the
Contract shall not be considered to be a breach of or default undcr
this contract. so far as, such inability arises from an event of Force
Majeure, provided that the party affected by such an event (a) has

taken all reasonable precautions, due care and reasonable
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alternative measures in order to carry out the terms and conditions
of this contract, and (b) has informed the other party as soon as

possible about the occurrence of such an event.

2.5.3 Extension of Time

Any period within which a party shall, pursuant to this contract,
complete any action or task, shall be extended for a period equal to
the time during which such party was unable to perform such

action as result of force majeure.

2.5.4 Payments

2.6

2.61

No compensation will be payable to the contractor for any loss

incurred to the contractor due to force Majeure.
Termination
By the Engineer-in-charge

The Engineer-in-charge may terminate this contract, by not less
than thirty (30) days’ written notice of termination to the
contractor, to be given after the occurrence of any of the events
specified in paragraph (a) to (d) of this clause 2.6.1 and sixty (60)

days’ in the case of the event referred to in (e):

(@) If the contractor do not attend to remedy for a failure in the
performance of their obligations under the contract within
thirty (30) days of receipt after being notified or within such
further period as the Engineer-in-charge may have
subsequently approved in writing.

(b) If the contractor become insolvent or bankrupt;

(c) If, as the result of force majeure, the contractor is unable to
execute the specified work for a period of not less than sixty
(60) days;
or

(d)  If the contractor in the judgment of the Engineer-in-charge
has engaged in corrupt or fraudulent practices in competing

for or in executing the contract.
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For the purpose of this clause:

2.6.2

(e)

“Corrupt practice” means the offering, giving, receiving or
soliciting of anything of value to influence the action of a
public official in the selection process or in contract
execution.

‘Fraudulent practice” means a misrepresentation of facts in
order to influence a selection process or the execution of a
contract to the detriment of the borrower, and includes
collusive practice among agency/firms (prior to or after
submission of proposals) designed to establish prices at
artificial non-competitive levels and to deprive the borrower of

the benefits of free and open competition.

If the Engineer-in-charge in his sole discretion and for any

reason whatsoever decided to terminate this contract.

By the Agency/Firms

The contractor may terminate this contract. by not less than
thirty (30) days’ written notice to the Engineer-in-charge.
Such notice is to be given after the occurrence of any the

events specified as under:-

If, as a result of force majeure, the contractor are unable to
perform specified work for a period of not less than sixty (60)

days.

2.63 Payment upon Termination

Upon termination of this contract pursuant to clause 2.6.1 or 2.6.2,
the Engineer-in-charge shall make the following payments to

contractors:

(a) Remuneration pursuant for work satisfactorily performed prior

to the effective date of termination;
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3. Obligations of the contractors:

3.1

3.2

3.2.1

3.2.2

()

General

This contractor shall perform the work and carry out their
obligation hereunder with all the due diligence, efficiency and
economy, in accordance with generally accepted professional
techniques and practices, and shall observe sound
management practice, and employ appropriate advanced
technology and safe methods. The contractor shall always act,
in respect of any matter relating to the contract as faithful
advisers to the Engineer Incharge, and shall at all time
support and safeguard the Engineer-in-charge legitimate

interests of Govt.
Conflict of interest:

Contractor Not to Benefit from Commissions Discounts, etc.

The remuneration of the contractor shall constitute the
Contractor sole remuneration in connection with this contract
and the Engineer-in-charge shall not accept for his own
benefit any trade commission. Discount or similar payment in
connection with activities pursuant to this contract or in the
discharge of their obligations under the contract, and the
contractor shall use their best efforts to ensure that their
personnel, contractor, and agents of either of them, similarly

shall not receive any such additional remuneration.

Prohibition of conflicting Activities;

The Contractor should not involve either directly or indirectly,
in any of the following activities:

During the term of this contract, any business or
professional activities in the government’s country which
would conflict with the activities assigned to them under this

contract or



(b)

3.3

3.4

()

(b)

3.5
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After the termination of this contract, such other activities as

may be specified in the Sc.

Confidentiality:

The Contractor shall not, either during the term or within two
(2) years after the expiration of this contact, disclose any
proprietary or confidential information relating to the project,
the work and this contract, without the prior written consent

of the Engineer-in-charge.

Contractor’s action requiring Engineer-in-charge
permission :

The contractor shall obtain the Engineer-in-charge prior
approval in writing before taking any of the following actions:
Entering into a subcontract for the performance of any part of
the work.

Any other action that may be specified in the SC.

Documents prepared by the contractor to be the property
of the Engineer-in-charge:

All plans, drawings, specification, designs reports and other
documents and software submitted by the contractor shall

become and remain the property of the Engineer-in-charge.

Obligations of the Engineer-in-charge :

4.1

4.2

Assistance and exemption
The Engineer-in-charge shall use its best efforts to ensure
that the government shall provide the contractor such

assistance and exemptions as specified in the SC.
Change in the Applicable law

If, after he date of this contract, there is any change in the
applicable law with respect to taxes and duties which
increases or decreases the cost of services rendered by the

contractor, then the remuneration and reimbursable
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expenses otherwise payable to the contractor under this
contract shall be increased or decreased accordingly by
agreement between the parties, and corresponding
adjustments shall be made to the ceiling amount referred to

in clause 5.2 as the case may be.

5 Payment to the Contractor/Agency/Firm:

5.1

5.2

5.3

Lump sum remuneration:

The contractor’s total remuneration shall not exceed the
contract price and shall be a fixed lump sum including all
staff costs, sub-contractors costs, printing, communications,
travel accommodation, and the like, and all other costs
incurred by the contractor in carrying out the work except
the contract price may only be increased above the amount

stated the parties have agreed to additional payments.

Contract Price:
The price payable in local currency is set forth in the SC

(Special Condition)

Terms and conditions of Payment:

Payments will be made to the account of the contractor
according to the payment schedule stated in the SC. The
extent of the payment shall be made to the
contractor/agency/firm for the specific work carried out and

not as whole as referred to in TOR.

5.3.1 Bill to be submitted: -
A bill shall be submitted by the contractor each month
for all work executed in the previous month and the
Engineer-in-charge shall take the requisite
measurement, for the purpose of having the same
verified and the claim as far as admissible, adjusted, if
possible before the expiry of ten days from the

presentation of the bill.
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The bill shall be submitted by the contractor per month or as
per progress of work.

However, no claim on account of delay in payment, which
might occur due to reasons beyond the control of the department,
shall be entertained.

Whereas such delay of payment effecting progress of work
thus effecting date of complication of work, is allowed as per actual
circumstances.

The detail schedule approved by the Chief Engineer,
Minimata (Hasdeo) Bango Project, Bilaspur shall form part of the
tender. The payment shall be released only as per work done and
respective component of work has been completed and/or levels are
achieved.

Contractors shall record the joint measurements for work
carried out as per procedure laid down by department for purpose
of keeping record and same shall be got checked from competent
authority before payment. All hidden measurement shall be got
100% checked from the competent authority before payment

5.3.2 Alterations in Specifications and Designs: -

Planner/Designer (The execution company in this case)
and Engineer-in-charge shall have power to make any
alterations in, or omissions from, addition to, or
substitutions for the original specifications, drawings,
designs and instructions that may appear to them to be
necessary or advisable during the progress of the work
and the Contractor shall be bound to carry out the
work in accordance with any instruction which may be
given to him in writing signed by the Engineer - in -
charge and such alterations omissions , additions or
substitutions shall not invalidate the contract and any
altered, additional or substituted work which the
Contractor may be directed to do in the manner above
specified as part of the work, shall be carried out by the

Contractor on the same conditions, in all respects on
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which he agreed to do the main work and at the same

rates as mentioned in contract.

5.3.3.Extension of time in consequence of alterations -
The time for completion of the work shall be extended
in the proportion of the altered, additional, or
substituted work to the original contract works, and
the certificate of the Engineer-in -charge shall be

conclusive as to such proportion.

6. Settlement of Disputes

6.1

6.2

6.3

Amicable settlement:
The parties shall use their best efforts to settle amicably all
disputes arising out of or in connection with this contract or

its interpretation.
Dispute Settlement:

Any dispute between the Parties as to matters arising
pursuant to this contract that cannot be settled amicably
within thirty (30) days after receipt by one party of the other
party’s request for such amicable settlement may be
submitted by either party for settlement in accordance with

the provisions specified in the SC.
Advance on plant & Machinery/Mobilization Advance: -

[A] (Applicable for Tenders of Rs. 25 Lakhs or more). An
advance for plant and Machinery required for the work
and brought to site by the contractor shall be given if
requested by the contractor. The maximum of such
advance shall be 5% of the price of the contract
amount. In case of new plant and equipment, the
advance shall be limited to 90 percent of the price of
such new plant and equipment already paid by the
contractor, for which the contractor shall produce

satisfactory evidence. In the case of used plant and
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equipment, amount of such advance shall be limited to
50% of the depreciated value of plant and equipment as
may be determined by the Superintending Engineer.
These advances shall bear 14% Interest per annum.
These advances shall be further, subject to the

condition that such plant equipments are: -

(@) Considered by the Engineer-in-charge to be

necessary for the works.

(b) In working order and
(c) Hypothecated to the Government, in the form
prescribed.

Mobilisation advance:

Mobilisation advance not exceeding 5% of contract
amount shall be given if requested by the contractor in
writing within three month from the date of order to
commence the work. In such a case a irrevocable Bank
Guarantee from Nationalized Bank for the amount shall
be furnished by the contractor before sanction of
advance. This advance shall bear interest @ 1% above
to the current reserve Bank of India interest rate at the
time of payment of advance. The irrevocable Bank
Guarantee shall be furnished in the prescribed form

appended as “Annexure-L”

6.3.1 Recovery of advance: -

The recovery of the advances granted under clauses
6.3 along with interest shall be made from the running
bills in equal installments, equal to the total number of
months of the time left for the completion of contract i.e.
the advance will be recovered from the first running bill
after the issue of advance and shall be fully recovered

from the last but one running bill.
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7 Escalation Cost : -
No escalation will be paid to the contractor.
8 Compensation for delay :-

The time allowed for carrying out work as entered in the
tender shall be strictly observed by the contractor and shall be
reckoned from the date on which the order to commence the. Work is
given to the contractor. The work shall throughout the stipulated
period of the contract be proceeded with all due diligence (time being
deemed to be the expense of the contract on the part of the
contractor) and the contractor shall pay as compensation an amount
equal to one percent or such smaller amount as the Executive
Engineer/Superintending Engineer/Chief Engineer may decide, on
the amount of estimated cost of the whole work as shown in the
tender for every day that the work remain uncommented or
unfinished after the proper dates. And further, to ensure good
progress during the execution of the work the contractor shall be
bound in all cases in which the time allowed for any work exceeds
one month to complete one sixth of the whole of the work before one
fourth of the whole time allowed under the contractor has elapsed
two fifth of the work before one half of such time has elapsed and
three fourth of the work before three fourth of such time has elapsed.
In the seventh of the contractor failing to comply with this condition
he shall be liable to pay as compensation an amount equal to one
percent or such smaller amount as the Executive Engineer/
Superintending Engineer/Chief Engineer may decide on the said
estimated cost of the work whole work for every day that the due
quantity of the work remains incomplete provided always that the
entire amount of compensation to be paid under the provisions of
this clause shall not exceed one percent of the estimated cost of the

work as shown in the tender.
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B. SPECIAL CONDITIONS OF CONTRACT

Number of CG Clause: Amendments of, and supplements

clauses in the General Conditions of Contract.

The Addresses are

Engineer-in-charge

Attention

Fax

Land Line phone
Mobile

Contractor/Agency/Firm:

Attention

Fax

Land Line Phone
Mobile

Executive Engineer
Kelo Project Survey Division

Raigarh (C.G.)

Executive Engineer

07762-220673

07762-220673

094255-30239

The date on which this contract shall come into effect is:

2.1 The date for commencement of work

the date of effectiveness of the contract.

58

to,

is immediately after

2.2  The period shall be 11 (Eleven) from the date of issue of work

order including rainy season.
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3. The risks and the coverage shall be;

(1)

(2)

(3)

(4)

(9)

Third party motor vehicle liability insurance as required
under Motor Vehicles Act, 1988, in respect of motor-
vehicles operated in India by the contractor/ agency/
firms or their personnel or any sub-contractor or their

personnel, for the period of contractor/agency/firms;

Third party liability insurance, with a minimum

coverage for Rs.30.00 Lakhs.

Engineer-in-charge liability and workers’
compensation insurance in respect of the personnel of
the contractor/agency/firms in accordance with the
relevant provisions of the applicable law, as well as with
respect to such personnel, any such life, health,
accident, travel or other insurance as may be

appropriate;

Professional liability insurance, with a minimum
coverage equal to total contract value for this

contractor/agency/firms and

Insurance against loss of or damage to (i) Equipment
purchased in whole or in part with funds provided
under this contract, (iij The contractor/agency/firms
property used in the performance of the works, and (iii)
Any documents prepared by the contractor/ agency/

firms in the performance of the works.

4. Payment shall be made according to following schedule:

(i)

The detail schedule approved by the Chief Engineer,
Minimata (Hasdeo) Bango Project, Bilaspur shall
form part of the tender. The payment shall be released
only as per work done and respective component of

work has been completed and/or levels are achieved.
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(i) Three Point Seven Five Percent (3.75%) of contract
price bid shall be paid @ 0.75% every year as
maintenance cost after completion of work ( date of

issuing completion certificate) for five consecutive year.
5. Dispute Settlement :

Except where otherwise specified in the contract, for the
claim valued less than Rs.50,000/- the decision of the
Superintending ; Engineer of the circle or any Superintending
Engineer authorized by the Chief Engineer under his
jurisdiction for the time being, in respect of all questions and
disputes relating to the meaning of the specifications,
designs, drawings and instruction herein before mentioned
and as to the quality of workmanship or materials used on
the work or as to any other questions, claim, right matter or
thing whatsoever, in anyway arising out of or relating to the
contractor, designs, drawings, specifications, estimates,
instruction, order or those conditions or otherwise concerning
the work of execution of failure to execute the same whether
arising during the progress of the work or after the
completion or abandonment thereof shall be final, providing
that the Superintending Engineer before giving his decision
in writing in the matter, gives an opportunity of being heard

to the parties to contract.

If any party of the contract is dissatisfied with the final,
decision of the Superintending Engineer in respect of any
matter, he may with in 28 days after receiving notice of such
decision, give notice in writing to the Superintending
Engineer, requiring that the matter may be referred to
Arbitration and furnishing details particulars of the dispute
or difference and specifying clearly the points at issue. If any
party fails to give such notice within the period of 28days as

stipulated above, the decisions of the Superintending
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Engineer already given shall be conclusive, final and binding

on all the parties.

5.3 In case Arbitration is to be held, it shall be affected by the
Chief Engineer, whose decision shall be conclusive, final and

binding on all the parties.

The contractor/agency/firms shall not use these documents for the
purposes unrelated to this contract without the prior written
approval of the Engineer-in-charge.

Construction Programme:-

The contractor will submit “Construction Programme”
showing quantity wise sequence of operations within one week of
final approval of design/ drawing/ estimates by competent
authority and should get the programme approved from the
competent authorities. Along with the above, he will also submit
programme of bringing requisite tools and plant, machinery to be
engaged by him to the site of work.

Contractor shall also prepare their own month wise (detailed
week wise), item wise physical construction programme, prepared
with computer aided project management software to generate bar
chart based on network technique or improved technique as per
approved quantities of different item without modifying date of work
order (start date) and stipulated date of completion (end date)
within one week after approval of estimate and get it approved from
Engineer-in-Charge. The programme shall be as per work
completion schedule.

Removal of temporary work, Plant and Surplus Materials:-

Prior to final acceptance of the completed work, but excepting as
otherwise expressly directed or permitted in writing, the contractor
shall, at his own expenses, remove from the site and dispose of all
the temporary structures including building, piece work, crib work,
all plant and surplus materials and all rubbish and debris for which

he is responsible to the satisfaction of Engineer-in-Charge.
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11.

12.
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Possession prior to completion:

The Engineer in charge shall have the right to take possession of, or
use any completed part of the work, such possession or use shall
not be deemed to take the right, as an acceptance of any work not

completed in accordance with the contract.

Damage to Works:

The works whether fully completed or incomplete, all the materials,
machinery, plants, tools temporary buildings and other things
connected there with, shall remain at the risk and in the sole
charge of the contractor until the completed work has been
delivered to the Engineer-in-charge & till completion certificate has

been obtained from the Engineer-in-charge.

Safety Regulations:-
While carrying out this work, the contractor shall ensure
compliance of all safety regulations as provided in safety code.

The contractor shall arrange for the safety in his operations
as required including the provisions in the safety manual published
by the Central Water and Power Commission, New Delhi (Jan. 1962
Ed.) in case the contractor fails to make such arrangement, the
Engineer-in-charge shall be entitled to cause them to be provided

and to recover the cost thereof from the contractor.

Arrangement for water, power, light :

The Contractor will Arrange :-

12.1 Required electricity connection (dedicated to garden being
developed) on site one point (allocated as per plan and design

as per requirement).

12.2 The regular payment to C.S.E.B. for the wuses of
electricity/power on site for landscape development and

maintenance purpose.

12.3 Required pump room for electrical penal and operator on the

Peripheral area to be developed.
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12.4 Distribution of water electricity in site the plot of developed
area is a responsibility of contractor (as per design

requirement).

Regulations and Bye-laws:-

The contractor shall conform to the regulations, bye-laws, any other
statutory rules made by any local authorities or by the Government
and shall protect and indemnify Government against any claim or
liability arising from or based on the violation of any such laws,

ordinance, regulations, orders, decrees, etc.

Period and hours of work:-

The work shall be done usually during the daytime. In the interest
of the progress, if it is felt necessary to work during night, the
contractor shall obtain specific permission of the Engineer-in-
Charge. If the work is to be done at night, prior permission of
Engineer-in-charge should be obtained and adequate lighting

arrangement shall be made as directed by the Engineer-in-Charge.

Order Book:-

An order book shall be kept in the department office on the site of
the work. As far as possible, all orders regarding the works are to be
entered in the book. All entries herein shall be signed by the
departmental officers in direct charge of the work and contractor or
his representatives. In the important cases, the Executive Engineer
or the Superintending Engineer will countersign the entries which
have been made. The order book shall not be removed from works
site except with the written permission of the Superintending
Engineer and the contractor or his representative shall be bound to
take note of all instructions meant for the contractor as entered in
the order book without having to be called for separately to note
them. The Engineer-in-Charge shall submit periodically copies of
the remarks of the order book to the Superintending Engineer and
Chief Engineer for record and to the contractor for compliance and

report.
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Non Drawl of Agreement:-

In the event of tender withdrawing his/her offer before the
expiry of the period of validity of offer or failing to execute the
contract agreement, as required by conditions of Tender Document,
he/she will not be entitled to tender for this work in case of recall,
in addition to forfeiture of his/her earnest money, as per provision
of the condition of Tender Document. If the tenderer has committed
a similar defaults on an earlier occasion as well, his/her
registration in the department may be suspended temporarily for a
period of 6 months from such date as may be ordered by the
competent authority which had registered him/her.

Default by the Contractor:-

If the contractor shall neglect or fails to proceed with works
with due diligence or he violated any of the provisions of contract,
the Engineer-in-charge may give the contractor a notice identifying
deficiencies in performance and demanding corrective action. After
such notice is given, the contractor shall not remove from the site,
any plant, equipment and material. The Government shall have lien
on all such plant, equipment and materials, from the date of such
notice, till the deficiencies have been corrected. If the contractor
fails to take satisfactory corrective action within fourteen days after
receipt of the notice, the Executive Engineer will terminate the
contract in whole or in part, in case the entire contract is
terminated, the amount of security deposit together with the value
of the work done but not paid for, shall stand forfeited to
Government.

The plant equipment and materials held under lien shall then
be at the disposal of the Government.

The Executive Engineer may also take possession of the
whole or part of the works, site, plant, equipment and materials
brought or placed thereon and cause the whole or part of the works,
completed by utilizing them through such agencies, at the cost of
the contractors. In such cases, the value of the work done through
such agencies shall be credited to the contractor at his contract
prices. On completion of such work, if the expenses incurred for
carrying out such work as certificate by the Executive Engineer are
in excess of the value of the work credited to the contractor shall
pay the difference to Government. He shall also be liable for the
liquidated damages under the contract.



18.

65

The Executive Engineer may direct that a part or the whole of
such plant, equipment and materials are to be removed from the
site within a stipulated period. If the contractor fails to do so, the
Executive Engineer may cause them to be sold, holding the net
proceeds of such sale to the credit of the contractor. After
completion of the work and settlement of the amount the loan by
the government on the contractor’s plant, equipment and balance of
materials shall be released. Termination of the contract either in
whole or in part shall be adequate authority for the Executive
Engineer to demand discharge of the obligations form the
guarantors of the security performance.

Final Certificate :- On completion of the work the contractor shall
be furnished with a certificate by the Engineer-in-charge of such
completion, but no such certificate shall be given nor shall the work
be considered to be complete, until the contractor shall have
removed from premises on which the work shall be executed, all
scaffolding surplus materials and rubbish and cleaned off the dirt
from all wood work, doors, windows, walls, floors, other parts of any
building or structure in, upon or about which the work is to be
executed or of which he may have had possession for the purpose of
the execution thereof nor until the work shall have been measured
by the Sub Divisional Officer, Executive Engineer (Here in after
called Engineer-in-charge) whose measurement shall be binding
and conclusive against the contractor. If the contractor shall fail to
comply with the requirement of this clause such as removal of
scaffolding. Surplus materials and rubbish and clearing off dirt, on
or before the date fixed for the contractor, remove such scaffolding,
surplus materials and rubbish and dispose off the same as he
thinks fit and clean off such dirt as aforesaid and the contractor
shall forthwith pay the amount of all expenses so incurred and
shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realized by the
sale thereof.

However, the contractor shall retain men, material and machinery
etc. required for operation and maintenance for complete period of
maintenance.

Maintenance period will commence from the issued of completion
certificate of construction work by the Executive Engineer.



66

APPENDIX - F

MODEL RULES RELATING TO LABOUR, WATER
SUPPLY AND SANITATION IN LABOUR CAMPS

Note :-These model rules are intended primarily for labour camps
which are not of a permanent nature. They lay down the
minimum desirable standard, which should be adhered to
standard in permanent, or semi permanent labour camps
should not obviously be lower than those for temporary

camps.

Location : The camp should be located in elevated and well drained

ground in the locality.

Layout : Labour huts to be constructed for one family or 5 persons

each. The layout to be shown in the prescribed sketch.

Hutment facility : This huts to be built of local materials, Each hut

should provide at least 20sq. meter of living space.

Sanitary Facilities : There shall be provided latrines and urinals at
least 16 meter away from the nearest quarter separately for men

and women, specially so marked on the following scale.

latrines: Pit privies at the rate of 10 users families per seat,
separate urinals are not required as the privy can be used for this

purpose.

Drinking Water: Adequate arrangements shall be made for the
supply of drinking water. It practicable, filtered and chlorinated
supply shall be arranged. Where supply is from intermittent.
Sources, a covered storage tank shall be provided with a capacity of
five liters per person per day. Where the supply is to be made from
a well, it shall conform to the sanitary standards laid down in the
report of the Rural Sanitation, Committee. The well should be at

least 30 meter away from any latrine or other sources of pollution. If
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possible, hand pump should be installed for drawing the water from
well. The well should be effectively disaffected once every month
and quality of water should be got tested at public Health
Institution between each work of disaffection. Washing and bathing
should be strictly prohibited at piece where water supply is from a
river. The daily supply must be disinfected in the storage reservoir
and given at leas 3 minutes contact with the disinfectant before it is

drawn for use.

7. Bathing and Washing: Separate bathing and washing places shall
be provided for met and women for every 25 persons in the camp.
There shall be gap and space of 2Sqm. of washing and bathing.

Proper drainage for the water should be provided.

8.  Waster Disposal: Dustbins shall be provided at suitable places in
camp and the residents shall be directed to throw all rubbish in to
these dustbins shall be provided with covers. The contents shall be

removed every day and disposed of by trenching.
9 Medical Facilities:

a Every Camp where 1000 or more persons reside be provided
with whole time Doctor and Dispensary. If there are women in

the camp, a whole time Nurse shall be employed.

b Every camp where less than 1000 or more than 250 persons
reside shall be provided with a Dispensary and a pan time

Kruse / Midwife shall also is employed.

c If there are less than 250 members in any camp, a standard
first aid kit shall be maintained is charge of the whole time
person, trained in first aid. All the medical facilities
mentioned above should be for all residents in the camp,

including the dependants of workers, it any, free of cost.

10 Sanitary Staff: For each labour camp there should be qualified
Sanitary Inspector and Sweepers. Sweepers should be provided on

following scale:-
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For Camps with

strength over 200.

But not exceeding

500 persons

One sweeper for 75 persons above the
first 200 for which three sweepers be

provided

For camps with
strength over 500

Persons

One sweeper for every 100 persons above
the first 500 for which six sweeper

should be provided.
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APPENDIX - G
FAIR WAGES TO LABOUR

The contractor shall pay not less than FAIR WAGE to labour engaged

him on the work.

Explanation:-

a

“Fair Wage” means wage whether or any time or piece work as
notified at the time of inviting tenders for the work and where such
wages have not been so notified, the wages prescribed by the Water

Resources Department for the division in which the work in done.

The contractor shall, not with standing the provisions of contract,
to the contrary, cause to be paid a fair a fair wage to laborers
indirectly engaged on the work, including and labour engaged by
his sub-ordinates in concoction with the said work, as if the labours

had been immediately employed by him.

In respect of labour directly or indirectly employed on the work for
the performance of the contractors part of this agreement the
contractor shall comply with or cause to be complied with the

labour act in force.

The Executive Engineer / Engineer-in-charge shall have the right to
deduct from the moneys due to the contractor any sum required for

making good the loose certified by.

The contract of shall be primarily liable for all payments to be made
under and for the observance of the regulations aforesaid without

prejudice to his right to claim indemnity from his sub-contractor.

The regulations aforesaid shall be deemed to be part of this
contract, and any breach thereof shall be deemed to be a breach of

contract.
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The contractor shall obtained a valid license the contract labour
(Regulation and Abolition) Act. Enforce and rules made there under
by the competent authority from time to time before commencement
of the work and continue to have a valid license until the

completion of the work.

Any failure to fulfill this requirement shall attract the panel
provisions of this contract arising out of this as resulting in non-

execution of the work assigned to the contractor.
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APPENDIX - H
FORM OF CERTIFICATE OF INCOME TAX

Names and style of Company / Firms / H.U.F. or individual in
which the applicant is assessed to Income Tax and address for the

purpose of assessment.

The Income Tax Circle /Ward/ District in which the applicant is

assessed to Income Tax.

The following portion cornering the last Income Tax Assessment

made:-

a Reference No. (or PAN) of the assessment.
b Assessment year and accounting year.

c Amount of total income assessed.

d Amount of Tax assessed I.T., S.T., E.P.T.
e Amount of tax paid I.T., S.T., E.P.T., B.P.T.
f Balance, being tax not yet paid and reasons for such arrears.

g Whether any attachment of certificate of proceeding pending

in respect of the arrears.

h Whether the company or firm or H.U.F. on which the
assessment was been or is being liquidated, wound up,
dissolved, partitioned or being dealers insolvent, as the case

may be.

The position about latter assessment namely, whether retunes
submitted under section 22(1) or (2) of the income tax act and
whether tax paid under section 18(A) of the Act and the amount of

tax so paid in arrears.
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\Y In case there has been no income tax assessments at all in the past
whether returns submitted under section 148(1), or (2) and 140 (3)
and if so, the amount of income tax returned or tax paid and the

Income Tax Circle / Ward / Districts concerned.

vi The name and address of branch (es)

vii As per be current procedure of Income Tax department.

Verified the particulars set out above and found correct subject in

the following remarks.

Date: Seal
Signature of I.T.O.
Circle / Ward / District
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ANNEXURE - L
Bank Guarantee Form to be used for Mobilisation Advance

(To be used by nationalized /Approved Schedule Bank)

1. This deed of Guarantee is made on the ........................... by
....................................................... having his head office at
.................................................. (Here-in-after called the

“said Contractor(s)” from the demand under the terms and

conditions of Agreement dated ......................... made
between .........ccciiiiiiiiiiiiiinnn, and ..o
for (here in after called “the

Agreement” of Mobilisation Advance for due fulfillment by the
said contractor(s) of the terms and conditions contained in the

said Agreement of production of a Bank Guarantee for

RS. (RS teiiiieit e, only).
WeE, i (here-in-after referred to as “the
Bank”) at the request of .............co. oL, (Contractor) do

hereby undertake to pay to the Executive Engineer, Kelo
Project Survey Division Raigarh, and Distt. Raigarh
(Chhattisgarh) an amount not exceeding
RS. v against any loss or damage caused or
suffered by the Government by reasons of any breach by the
said contractor of any of the terms or conditions contained in

the said Agreement.

2. W, i (indicate the name of
bank) do hereby undertake to pay the amount due and
payable under the guarantee without any demur, merely on a
demand from the Government stating that the amount claimed
is due by way of a loss or damage caused to or would be

caused to or suffered by the department by reason of breach
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by the said contractor (s) of any of the terms and conditions
contained in the said Agreement or any reason of the
contractors failure to perform the said agreement. Any
such demand made on the bank shall be conclusive as
regards the amount due and payable under this guarantee

shall be restricted to an amount not exceeding

We undertake to pay to the department any money so demand
not with standing any dispute or dispute raised by the
Contractor(s) in any, suit or proceedings pending before any
court or tribunal relating there to our liability under this
present being absolute and unequivocal. The payment so
made by us under this bond shall be valid discharge of our
liability for payment there under and the Contractor(s) shall

have no claim against us for making such payment.

Executive Engineer Firms/Agency/
Kelo Project Survey Division Raigarh, Contractor
Distt. Raigarh (C.G.)
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W, i (indicate the name
of Bank) further agree that the guarantee herein contained
shall remain in full force and effect during the period that
would be taken for the performance of the said Agreement and
that it shall continue to be force able till the dues of the
department under or by virtue the said Agreement have been
fully paid and its claim satisfied or discharged or till the
Executive Engineer, Kelo Project Survey Division Raigarh,
and Distt. Raigarh (Chhattisgarh) certifies that terms and
conditions of the said Agreement have been fully and properly
carried out by the said Contractor(s) and accordingly
discharges this guarantee. Unless a demand or claim under
this guarantee is made on us in writing on or before the
..................... we shall be discharged from all liability under

this guarantee thereafter.

W, i (indicate the name of
Bank) further agree with the department that the department
shall have the fullest liberty without our consent and without
affecting in any manner our obligation of to extend time of
performance by the said Contractor (s) from time to time any
of the power exercisable by the department against the said,
contractor(s), and to forth or enforce any of the terms and
conditions relating to the said, agreement, and, and we shall
not be relieved from our liability by reason of any forbearance,
act or omission on the part of the department or any
indulgence by the department to the said contractor or by any
such matter or thing what so ever which under the law
relating to surety would, but for this provision have effect of so

relieving us.
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The guarantee will not be discharged due to the change in the
constitution of the Bank or the change in the constitution of

the Contractor(s).

We (indicate the name of Bank)
lastly undertake not to revoke this guarantee during its

currency except with the previous consent of the Government

in writing.
Date the .........ccoooieenat. of coovviiiiiii. 20......... For.............
(Indicate the name of Bank)
Executive Engineer Firms/Agency/
Kelo Project Survey Division Raigarh, Contractor

Distt. Raigarh (C.G.)
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